
Exhibit A – Scope of Work 
 
Overview 

Yakama Nation Fisheries (Owner) is conducting an in-stream salmon habitat restoration 

project along Nason creek known as the Upper White Pine Sub-Reaches 3&4 Habitat 

Restoration Project. 

 

The project site is located 3 miles west of the Nason creek WSDOT Rest Area on Hwy 2       

(SR2).  Across from the Ray Rock Springs Knife shop. 

 
All work on this project will be directed by the Owner’s Designated Representatives. All 

project specifications including technical specifications, engineered plan sheets, material 

standards, and quantities are contained within the attached Exhibit D, Project Plans. No 

changes to the Project Plan will be allowed without prior approval from the Designated 

Representatives. 

 

The attached Exhibit B provides the contract Line Item Budget which is referenced to the 

Work Tasks described on the Specifications Sheet in Exhibit D. Exhibit C, outlines the 

payment plan associated with this contract. Exhibit E Addendum 1 provides information 

and clarifications pursuant to the required pre-bid site meeting 

 

Designated Representative 
The Owner’s Designated Representatives for this project include Yakama Nation Habitat 

Biologist Jason Breidert as well as other Yakama Nation Habitat Biologists associated 

with the Yakama Nation Upper Columbia Habitat Restoration Project and construction 

oversight staff provided by the engineering firm who produced the project plan set. 

 

Project Tasks 
All Project Tasks will be completed as per Exhibits D and E. Major project elements 

include but are not limited to the following: 

● Mobilization 

● Procure Materials 

● Procure Bridge 

● TESC, SPCC Plan and Implementation 

● Access/ Temporary Bridge 

● Temporary Cofferdams 

● Turbidity Control 

● Excavation and Backfill 

● Proper Disposal of Excavated Spoils 

● Install Logs 

● Stage Wood Mulch Piles 

● Site Cleanup and Project Closeout 

 

Contractors Obligations 
The Contractor shall furnish all supervision, labor, equipment and tools necessary to 

complete the project as described in Exhibits D and E. 
 

Consistent Satisfactory Progress 
Consistent satisfactory progress in construction of this project will be required. 



Satisfactory progress will be measured by both the quality and quantity of work.  If for 

any reason no work is performed for a period of 10 consecutive days, the contractor may 

be given a notice of contract cancellation. Consistent satisfactory progress will also be 

determined by the contractor’s demonstrated ability to perform all work tasks described 

in Exhibits D and E within the permitted in-water work windows. If it appears that the 

contractor is unable to complete the project tasks within the permitting work window 

the contractor may be given a notice of contract cancellation.  The Owner’s Designated 

Representatives will monitor progress closely. 

 
Project Timeline and Construction Hours 
The In- Water Work Window for this project is runs from July 1

st
 – August 8

th
 

provided that there are no steelhead redds within 100ft downstream of the 

crossing/bridge location. 

 
Fish Removal 
In-water construction activities will require fish removal of all isolated in-water work 

sites. Fish removal will be conducted in a timely manner by the Owner’s Designated 

Representatives and the time taken to implement proper fish removal protocols will be 

considered incidental to the contractor’s work tasks. 
 
Standby Time 
The contractor shall notify the Owner in advance of any intent to charge for standby time. 

Prior to invoicing for any standby time, the contractor must receive notice in writing from 

the Owner’s Designated Representatives that standby time is an applicable charge due to 

construction halting events related to environmental or permitting conditions outside of the 

control of the Owner or the Contractor. Standby time will be calculated at the daily rate 

per piece of equipment as per the Contractors bid price. Standby time charges will only 

apply to full work days where construction activities are not possible and will not be pro-

rated by partial work days or hours on standby. 

 
Davis Bacon Wages 

Davis Bacon Wages Apply to this contract. The winning contractor will adhere to the 

Davis Bacon rules and comply and submit all necessary paperwork and certified payroll to 

the Yakama Nation upon completion of the contract. 

Dust Abatement 

Contractor will provide dust abatement as per County and Local ordinances. 
 

Fire Suppression 
The contractor will be familiar with and prepared for the requirements associated with 

IFPL Levels II & III and the restrictions associated with those. 

 
Road Signage 
The Contractor will observe all road signage regulations regardless of the project location 

and as per Exhibit D if applicable. 
 

Utilities Location 
The Contractor will locate all utilities prior to any excavation. 

 
Communication with Landowners 
The Contractor expressly agrees that Contractor and his staff will not communicate with 



the Landowner in any manner, whether it be in regard to the project or otherwise, without 

express permission from, or the presence of the Designated Representative. 

 

Exclusivity 
During the term of this Agreement, including time taken for mobilization and 

demobilization of construction equipment, Contractor shall not conduct any work 

on the property designated in this Agreement unless so directed by the Designated 

Representative. Contractor shall require in all contracts with subcontractors, that 

subcontractors not conduct any work on the property designated in this Agreement unless 

so directed by the Designated Representative. Any additional work conducted on the 

property designated in this Agreement by Contractor without the express consent of the 

Designated Representative shall constitute a material breach of this Agreement, thereby 

relieving the Yakama Nation from all payment obligations to the Contractor. 

 


